



Purchasing Services

Addendum No. 1

Issued 7/13/2021

Bid No:	2021-98-B
Bid Title:	Bruton Orand Boulevard at FM 1171 – Right Turn Lane
Bids Due:	07/20/2020 11:00 AM (CT)

Addendum #1 is issued by the Town of Flower Mound Purchasing Office. The following revisions are hereby made to the bid documents for this project.

GENERAL QUESTIONS AND CLARIFICATIONS

Q1: Is this a re-bid? If so, why was the first bid not awarded?

A1: Yes. The first bid was not awarded due to a delay associated with right-of-way acquisition caused by an administrative issue leading up to the initial closing. The issue has since been resolved and the right-of-way was acquired.

Q2: Regarding Spec Item (16) TxDOT 260&275 283 SY of 10” Lime or Cement Treated Subgrade, would we be allowed to use Cement Treated Material for substitution as well as the same for the spec item (17) TxDOT 260&275 7.1 Ton Lime or cement material for treated subgrade?

A2: The geotechnical engineer will recommend a treatment method following the lime/cement series. Alternate subgrade preparations shall be addressed by RFI based on recommendations from the geotechnical engineer.

SPECIFICATIONS

Notice to Bidders NB-1, Paragraph 5

DELETE “at the Engineering Services Office at 1001 Cross Timbers, Suite 2330, Flower Mound, Texas, or”

Vendors who may have already submitted a response and feel this addendum may change their response may pick up their submission and return it prior to 2/12/2019 11:00:00 AM (CT). If picking up the submission is not feasible, any new response submitted by your firm will supersede one previously submitted.

All other provisions of the contract documents, plans and specifications shall remain the same. Acknowledge receipt of this addendum by initialing in the appropriate space in the Proposal Form if you have not previously submitted a response.

For questions regarding this addendum contact:

Sabrina Zadow
Purchasing Manager
(972) 874-6007
sabrina.zadow@flower-mound.com