
ADDENDUM NO. 1
January 28th, 2026

City of Weatherford
Kirkpatrick Drive Phase 2
Bid Opening: Tuesday, February 3rd, 2026

The following information, deletions, modifications, or clarifications shall be made to the appropriate
sections of the plans and specifications and shall become a part of the Contract Documents.

CLARIFICATIONS:
1. Refer to the Q&A section of CivCast for clarifications posted online.

2. Intent of this Addendum is to reflect revisions to the Contract Documents, Construction Plans
and Bid Form.

MODIFICATIONS TO CONTRACT DOCUMENTS AND CONSTRUCTION
SPECIFICATIONS:

Contract Documents:

1. Replace Bid Form
Replace Bid Form to reflect the quantity changes.

 2. Replace Agreement
 Replace Agreement to remove any reference to the Franklin Elevated Water Storage Tank.

Construction Plans:

1. Replace Sheet C0.02.
The Sheet index has been revised to include sheets C1.10-C1.13

2. Add Sheets C1.10-C1.13.
These sheets have been added to show the entire limits of the cross sections.

Bid Form:

Replace Bid Form with the attached revised Bid Form.   Modifications to the Bid Form include:

1. Base Bid Pay Item #9 – 9" Reinforced Concrete with Integral Curb (3,600
psi)
Change Quantity from 5700 SY to 6000 SY



2. Base Bid Pay Item #10 – 8" Lime Stabilized Subgrade (6%, 36 lbs/SY)
Change Quantity from 5900 SY to 6300 SY

3. Base Bid Pay Item #11 – Hydrated Lime
Change Quantity from 85 TON to 90 TON

All other provisions of the Contract Documents shall remain the same.

Bidders shall acknowledge receipt of this Addendum in the space provided in the Bid Form.

By: Ivan Lopez, P.E.
Project Engineer

Attachments:   Bid Form, Agreement and Construction Plan Sheets

END OF ADDENDUM NO. 1



Item Spec. Name of Pay Item with Est. Unit Bid Amount
No. Item Unit Price in Words Quantity Unit Price Bid

Base Bid - General Items
1 Section 1 LS

00160

dollars and cents per unit $ $
2 Section 1 LS

00160

dollars and cents per unit $ $
3 Section 1 LS

00160
TxDOT

TCP(2-1)-18 dollars and cents per unit $ $
4 Section 2 EA

00160

dollars and cents per unit $ $
5 Section 1 LS

00160

dollars and cents per unit $ $
6 Section 1 LS

00160

dollars and cents per unit $ $
7 NCTCOG 22,500 CY

203.2

dollars and cents per unit $ $
8 NCTCOG 1,600 CY

203.5

dollars and cents per unit $ $
9 Section 6,000 SY

00160

dollars and cents per unit $ $
10 NCTCOG 6,300 SY

301.2

dollars and cents per unit $ $
11 NCTCOG 90 TON

301.2

dollars and cents per unit $ $
12 Section 2,400 LF

00160
DTL 1/C7.07

dollars and cents per unit $ $
13 NCTCOG 40 SY

303

dollars and cents per unit $ $

Signage and Pavement Markings

Hydrated Lime

Bonds, Insurance and Mobilization (for entire project)

Temporary Erosion, Sedimentation, and Water Pollution
Prevention and Control Plan

Furnish and Install Project Sign

Traffic Control and Traffic Control Plan

General Site Preparation (including all removals)

6" Reinforced Concrete with Integral Curb (Driveway)

9" Reinforced Concrete with Integral Curb (3,600 psi)

8" Lime Stabilized Subgrade (6%, 36 lbs/SY)

5 Strand Wire Fence

Unclassified Street Excavation

Embankment

Bid Form for Construction Contracts Addendum #1 1/28/26



Item Spec. Name of Pay Item with Est. Unit Bid Amount
No. Item Unit Price in Words Quantity Unit Price Bid
14 NCTCOG 1,800 SY

305.2

dollars and cents per unit $ $
15 TxDOT 2 EA

531

dollars and cents per unit $ $
16 NCTCOG 11,625 SY

204.6

dollars and cents per unit $ $
17 NCTCOG 1,250 CY

204.2

dollars and cents per unit $ $
18 Section 4 EA

00160
DTL 1/C7.07

dollars and cents per unit $ $
19 DTL  D10/D11 1 EA

dollars and cents per unit $ $
20 DTL  D10/D11 4 EA

dollars and cents per unit $ $
21 TXDOT 150 LF

464

dollars and cents per unit $ $
22 NCTCOG 540 LF

508.3

dollars and cents per unit $ $
23 NCTCOG 100 LF

508.3

dollars and cents per unit $ $
24 NCTCOG 790 LF

508

dollars and cents per unit $ $
25 TXDOT 1 EA

465
DTL PJB

dollars and cents per unit $ $
26 TXDOT 2 EA

467
DTL PSET-SP

dollars and cents per unit $ $

TxDOT Safety End Treatment

4" Reinforced Concrete Sidewalk

TxDOT Barrier Free Pedestrian Ramp (Type 1)

Hyrdromulch

12' wide Steel Gate

15' Type II Curb Inlet

4' Storm Water Junction Box

Storm Drain Trench Safety

36" Class III RCP

4" Topsoil

20' Type II Curb Inlet

24" Class III RCP

18" Class III RCP

Bid Form for Construction Contracts Addendum #1 1/28/26



Item Spec. Name of Pay Item with Est. Unit Bid Amount
No. Item Unit Price in Words Quantity Unit Price Bid
27 Section 40 CY

00160

dollars and cents per unit $ $
28 Section 1,250 LF

00160

dollars and cents per unit $ $
29 Section 8 EA

00160

dollars and cents per unit $ $
30 Section 1,250 LF

00160

dollars and cents per unit $ $
31 Section 3 EA

00160

dollars and cents per unit $ $
32 Section 2 EA

00160

dollars and cents per unit $ $
33 Section 1 TON

00160

dollars and cents per unit $ $
34 Section 1 EA

00160

dollars and cents per unit $ $
35 Section 1 LS

00160

dollars and cents per unit $ $
36 Section 1,910 LF

00160

dollars and cents per unit $ $
37 NCTCOG 115 LF

501.15

dollars and cents per unit $ $
38 Section 40 LF

00160

dollars and cents per unit $ $
39 Section 10 EA

00160

dollars and cents per unit $ $

8" SDR-26 PVC Sewer Pipe (All Depths)

Furnish and Install 8" Gate Valve

Water Line Trench Safety

Ductile Iron Fittings

18" Rock Rip Rap

Connect to Existing Water Line

8" DR-14 C900 PVC Water Line (All Depths)

1" Water Line Service with meter box (no meter)

Fire Hydrant Assembly

16" Steel Casing

8" Pressure Rated ASTM D2241 PVC

12" Water Line Lowering

Furnish and Install 4' Diameter Sanitary Sewer Manhole

Bid Form for Construction Contracts Addendum #1 1/28/26



Item Spec. Name of Pay Item with Est. Unit Bid Amount
No. Item Unit Price in Words Quantity Unit Price Bid
40 Section 3 EA

00160

dollars and cents per unit $ $
41 Section 2,025 LF

00160

dollars and cents per unit $ $
42 Section 2 EA

00160

dollars and cents per unit $ $
43 Section 2,025 LF

00160

dollars and cents per unit $ $
44 Section 1 LS

00160

dollars and cents per unit $ 100,000.00 $ 100,000.00
45 Section 1 LS

00160

dollars and cents per unit $ 35,000.00 $ 35,000.00

TOTAL BID For Bid  Items (words and figures)

dollars

cents $

Testing Allowance

Furnish and Install 4' Drop Sanitary Sewer Manhole

Total Base Bids - All Items

Sanitary Sewer Trench Safety

Connect to Existing Sanitary Sewer Line

Sanitary Sewer Post CCTV

Construction Allowance

Bid Form for Construction Contracts Addendum #1 1/28/26



Item Spec. Name of Pay Item with Est. Unit Bid Amount
No. Item Unit Price in Words Quantity Unit Price Bid

Additive Alternate Bid #1
7 NCTCOG -20,900 CY

203.5

dollars and cents per unit $ $
46 Section 20,900 CY

00160

dollars and cents per unit $ $

TOTAL BID For Bid  Items (words and figures)

dollars

cents
$

Total Additive Alternate Bid #1 - All Items

Unclassified Street Excavation

Unclassified Street Excavation (Haul off to Fire Station
Site)

Bid Form for Construction Contracts Addendum #1 1/28/26



Agreement 00030-1

Agreement Between Owner and Contractor

This Agreement is by and between  City of Weatherford (Owner)

and (Contractor).

Owner and Contractor, in consideration of the mutual covenants set forth herein, agree as follows:

WORK

Contractor shall complete all Work as specified or indicated in the Contract Documents.  The Work is generally
described as follows:

THE PROJECT

The Project for which the Work under the Contract Documents may be the whole or only a part is generally described
as follows:

KIRKPATRICK DRIVE PHASE 2
ENGINEER

The Project has been designed by:  Kimley-Horn and Associates, Inc.

CONTRACT TIMES

Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as
stated in the Contract Documents are of the essence of the Contract.

Days to Achieve Substantial Completion and Final Payment

A. The Work will be substantially completed within 240 calendar days after the date when the Contract Times
commence to run as provided in Paragraph 2.03 of the General Conditions, and completed and ready for final
payment in accordance with Paragraph 14.07 of the General Conditions within 270 calendar days after the date
when the Contract Times commence to run.

Liquidated Damages

A. The times for Substantial Completion and Final Completion of the Work described herein are reasonable times for
the completion of each, taking into consideration all conditions, including but not limited to, the average climatic
change and conditions, including differing site conditions, and usual industrial conditions prevailing in this locality.

B. Time is of the essence in this Contract and the deadlines for achieving Substantial Completion and Final Completion
will be strictly enforced.  Liquidated damages will be assessed against the Contractor for failure to achieve
Substantial Completion by the date established by this Contract and shall continue to be assessed until the Contractor
achieves total (100%) Final Completion as required by this Contract. The Contractor and its surety agree that the
liquidated damages provisions in this Contract are reasonable, facially valid, are not a penalty, and do not otherwise
operate as a penalty.

C. For each and every calendar day that any work remains incomplete after the expiration of the deadline for Substantial
Completion of the Work, including any time extension authorized in writing by the Owner in accordance with Article
12 of the General Conditions, the sum of One Thousand Dollars ($1,000) per calendar day may be deducted from
the moneys due to the Contractor, or may be charged against the Contractor, not as a penalty, but as liquidated
damages, until the date the Work is finally (100%) complete, as determined by the Owner. The Contractor agrees
that for purposes of Texas Gov’t Code Ch. 2252, a bona fide dispute exists if liquidated damages are assessed under
this Contract and the Owner may withhold retainage to satisfy liquidated damages owed to the Owner hereunder.



Agreement 00030-2

D. The sum of money thus deducted or charged as liquidated damages is not to be considered as a penalty, but shall be
deemed, taken, and treated as reasonable liquidated damages, representing a reasonable estimate of damages, or a
reasonable forecast of just compensation, because the harm caused by the breach is incapable or extremely difficult
of estimation due to the public nature of the work and the likely loss to be sustained by the Owner and the general
public, estimated at or before the time of executing this Contract.

E. Further, the parties acknowledge the Owner’s paramount purposes and duty to protect the “public fisc” and the
general health, safety, and welfare of the public, and the parties agree that any alleged disparity between actual and
liquidated damages shall be construed as bridgeable and acceptable as a matter of law and public policy and shall be
calculated and construed in favor of the Owner.

CONTRACT PRICE

Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in
current funds equal to the sum of the amounts established by unit price for each separately identified item of Unit
Price Work times the estimated quantity of that item as indicated in the Bid.

As provided in Paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and determinations
of actual quantities and classifications are to be made by Engineer as provided in Paragraph 9.07 of the General
Conditions.  Unit prices have been computed as provided in Paragraph 11.03 of the General Conditions.

PAYMENT PROCEDURES

Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions.
Applications for Payment will be processed by Engineer as provided in the General Conditions.

Progress Payments; Retainage

A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for
Payment on or about the 10th day of each month during performance of the Work as provided in Paragraphs 6.02.A.1
and 6.02.A.2 below.  All such payments will be measured by the schedule of values established as provided in
Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based on the number of units
completed) or, in the event there is no schedule of values, as provided in the General Requirements:

Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated
below but, in each case, less the aggregate of payments previously made and less such amounts as Engineer
may determine or Owner may withhold, including but not limited to liquidated damages, in accordance with
Paragraph 14.02 of the General Conditions:

a) 90 percent of Work completed (with the balance being retainage).

b) 90 percent of cost of materials and equipment not incorporated in the Work (with the balance being
retainage).

B. “Retainage” means the percentage of the payment withheld in this Contract by the Owner to secure performance of
the Contract. The Owner may withhold Retainage in the amount of TEN percent (10%) of the total Contract Price,
and the rate of Retainage may not exceed TEN percent (10%) for any item in a bid schedule or schedule of values
for the Project, including materials and equipment delivered on site to be installed. The percentage of retainage held
on Subcontracts by the Contractor shall not be greater than the percentage withheld from the Contractor by the
Owner in accordance with Texas Gov’t Code Ch. 2252.

Until the conditions set forth for final payment have been satisfied by the Contractor, the amount of each monthly
Application for Payment must include the value of each line item as indicated on the approved schedule of values,
to the extent completed, less Retainage of TEN percent (10%).  Retainage will not be released to the Contractor
before Substantial Completion, but may be withheld by the Owner until Final Completion. If no bona fide dispute
exists and no liquidated damages or other amounts are owed to the Owner, then Retainage will be released to the
Contractor with final payment after all of the following conditions relating to final payment have been satisfied:  (1)
the Contractor has fully performed the Contract;  (2) the Contractor has completed all Punch List items to the
satisfaction of the Owner and the Engineer; (3) the Contractor has delivered to the Owner all Project close-out
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documents in duplicate, including (a) all maintenance and operating manuals; (b) marked sets of as-built drawings;
(c) all guarantees and warranties required under the Contract Documents; (d) a list of names, addresses, and
telephone numbers for all subcontractors and others providing guarantees and warranties; (e) an electronic (PDF)
bookmarked single file containing the information required in 3 (a-d) above, that is indexed and searchable; and (4)
the applicable governmental authorities have issued to the Owner the final use and certificate of occupancy for the
Project.

Final Payment

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions,
Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph
14.07.

INTEREST

Not applicable.

CONTRACTOR’S REPRESENTATIONS

In order to induce Owner to enter into this Agreement Contractor makes the following representations:

A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the
Bidding Documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions
that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect
cost, progress, and performance of the Work.

D. Contractor has obtained and carefully studied (or assumes responsibility for doing so) all examinations,
investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground
Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate
to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by
Contractor, including any specific means, methods, techniques, sequences, and procedures of construction expressly
required by the Bidding Documents, and safety precautions and programs incident thereto.

E. Contractor does not consider that any further examinations, investigations, explorations, tests, studies, or data are
necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with
the other terms and conditions of the Contract Documents.

F. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the
Work as indicated in the Contract Documents.

G. Contractor has correlated the information known to Contractor, information and observations obtained from visits
to the Site, reports and drawings identified in the Contract Documents, and all additional examinations,
investigations, explorations, tests, studies, and data with the Contract Documents.

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor
has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.

I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions
for performance and furnishing of the Work.

CONTRACT DOCUMENTS
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Contents

A. The Contract Documents consist of the following:

This Agreement (pages 00030-1 to 00030-7, inclusive).

Performance bond (pages 00080-1 to 00080-2, inclusive).

Payment bond (pages 00090-1 to 00090-2, inclusive).

Maintenance bond (pages 00100-1 to 00100-2, inclusive).

General Conditions (pages 01000-1 to 01000-41, inclusive).

Supplementary Conditions (pages 02000-1 to 02000-3, inclusive).

Technical Specifications (page 03000-1, inclusive).

Specifications bearing the following general title: KIRKPATRICK DRIVE PHASE 2

Addenda (number __).

Exhibits to this Agreement (enumerated as follows):

a) Contractor’s Bid (pages 00020-1 to 00020-9 inclusive).

b) Documentation submitted by Contractor prior to Notice of Award (pages ___ to ___, inclusive).

c) .

The following which may be delivered or issued on or after the Effective Date of the Agreement and are not
attached hereto:

a) Notice to Proceed (pages 00120-1).

b) Contractor’s Affidavit of Final Payment (pages 00140-1)

c) Work Change Directives.

d) Change Order(s).

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise
above).

C. There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the
General Conditions.

MISCELLANEOUS

Terms

A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary
Conditions.

Assignment of Contract

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party
hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys
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that may become due and moneys that are due may not be assigned without such consent (except to the extent that
the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written
consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under
the Contract Documents.

Successors and Assigns

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party
hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and
obligations contained in the Contract Documents.

Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation
shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and
Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part
thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the
stricken provision.

Certificate of Interested Parties

A. Contractor must complete and submit a Certificate of Interested Parties (Form 1295) to the Owner with the signed
Agreement as required by Tex. Gov’t Code Section 2252.908.

Texas Government Code prohibition on Contracts with Certain Companies:

A. By signing this Agreement, Contractor verifies and certifies that it does not and during the duration of this Agreement
will not:

1. do business with Iran, Sudan, or a foreign terrorist organization, as defined in Texas Government Code
Chapter 2270, as amended;

2. boycott Israel as that term is defined in Texas Government Code Section 808.001 and Chapter 2271, as
amended;

3. discriminate against a firearm entity or firearm trade association as defined in Texas Government Code
Chapter 2274, as amended;

4. operate as a foreign owned or controlled company in connection with a critical infrastructure project as
defined in Texas Government Code Chapter 2275, as amended; or

5. boycott energy companies as defined in Texas Government Code Section 809.001 and Chapter 2276, as
amended.
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IN WITNESS WHEREOF, Owner and Contractor have signed four copies of this Agreement, each shall be considered original.
One counterpart has been delivered to Contractor and Owner has received three counterparts. All portions of the Contract
Documents have been signed or identified by Owner and Contractor or on their behalf.

This Agreement will be effective on                                          , 20___ (which is the Effective Date of the Agreement).

Owner: City of Weatherford Contractor:
Contractor Name

By: By:
Signature Signature

By: James Hotopp By:
Print Name Print Name

Title: City Manager Title:

Attest: Attest:

Title: Title:

Address for giving notices: Address for giving notices:

303 Palo Pinto Street
Weatherford, TX 76086

(If Owner is a corporation, attach evidence of authority to sign. License No.:

If Owner is public body, attach evidence of authority to sign and (Where Applicable)

Resolution or other documents authorizing of Owner- Agent for service or purpose:

Contractor agreement)

(If Contractor is a corporation or a partnership, attach
evidence of authority to sign.)



C
IT

Y 
O

F 
W

EA
TH

ER
FO

R
D

KI
R

KP
AT

R
IC

K 
D

R
IV

E
PH

AS
E 

2

Sheet Index:
General:
C0.01 - COVER
C0.02 - INDEX
C0.03 - GENERAL NOTES
C0.04 - CITY GENERAL NOTES
C0.05 - TXDOT GENERAL NOTES
C0.06 - PROJECT CONTROL
C0.07 - PROPOSED TYPICAL SECTIONS

Paving:
C1.01 - GRADING PLAN
C1.02 - INTERSECTION GRADING
C1.03 - PAVING PLAN - BEGIN TO STA 5+50
C1.04 - PAVING PLAN - STA 5+50 TO 10+00
C1.05 - PAVING PLAN - STA 10+00 TO END
C1.06 - CROSS SECTIONS (SHEET 1 OF 4)
C1.07 - CROSS SECTIONS (SHEET 2 OF 4)
C1.08 - CROSS SECTIONS (SHEET 3 OF 4)
C1.09 - CROSS SECTIONS (SHEET 4 OF 4)
C1.10 - ADDITIONAL CROSS SECTIONS
C1.11 - ADDITIONAL CROSS SECTIONS
C1.12 - ADDITIONAL CROSS SECTIONS
C1.13 - ADDITIONAL CROSS SECTIONS

Storm Drain:
C2.01 - EXISTING DRAINAGE AREA MAP
C2.02 - PROPOSED DRAINAGE AREA MAP
C2.03 - DRAINAGE CALCULATIONS (SHEET 1 OF 2)
C2.04 - DRAINAGE CALCULATIONS (SHEET 2 OF 2)
C2.05 - INLET CALCULATIONS
C2.06 - STORM PLAN - SYSTEM A BEGIN TO 4+50
C2.07 - STORM PLAN - SYSTEM A 4+50 TO END
C2.08 - STORM PLAN - CULVERT A
C2.09 - STORM PLAN - LATERALS

Sanitary Sewer Plan and Profile:
C3.01 - SANITARY SEWER LINE A PLAN & PROFILE - BEGIN TO STA 4+00
C3.02 - SANITARY SEWER LINE A PLAN & PROFILE - STA 4+00 TO STA 8+50
C3.03 - SANITARY SEWER LINE A PLAN & PROFILE - STA 8+50 TO END
C3.04 - SANITARY SEWER LINE B PLAN & PROFILE - BEGIN TO STA 4+00
C3.05 - SANITARY SEWER LINE B PLAN & PROFILE - STA 4+00 TO END
C3.06 - SANITARY SEWER LINE C PLAN & PROFILE - BEGIN TO END

Water Plan and Profile:
C4.01 - WATER LINE  PLAN & PROFILE - BEGIN TO STA 4+50
C4.02 - WATER LINE  PLAN & PROFILE - STA 4+50 TO 8+50
C4.03 - WATER LINE  PLAN & PROFILE - STA 8+50 TO END

Signing and Striping Plan:
C5.01 - SIGNING AND STRIPING - BEGIN TO STA 10+00
C5.02 - SIGNING AND STRIPING - STA 10+00 TO END

Erosion Control:
C6.01 - EROSION CONTROL

Details:
C7.01 - DETAILS - SHEET 1 OF 7
C7.02 - DETAILS - SHEET 2 OF 7
C7.03 - DETAILS - SHEET 3 OF 7
C7.04 - DETAILS - SHEET 4 OF 7
C7.05 - DETAILS - SHEET 5 OF 7
C7.06 - DETAILS - SHEET 6 OF 7
C7.07 - DETAILS - SHEET 7 OF 7

TXDOT Details:
*C8.01 - TXDOT DETAIL - PSET - SP
*C8.02 - TXDOT DETAIL - PJB
*C8.03 - TXDOT DETAIL - TCP(2-1)-18
*C8.04 - TXDOT DETAIL - PED-18 (SHEET 1 OF 4)
*C8.05 - TXDOT DETAIL - PED-18 (SHEET 2 OF 4)
*C8.06 - TXDOT DETAIL - PED-18 (SHEET 3 OF 4)
*C8.07 - TXDOT DETAIL - PED-18 (SHEET 4 OF 4)
*C8.08 - TXDOT DETAIL - BC (1) - 21
*C8.09 - TXDOT DETAIL - BC (2) - 21
*C8.10 - TXDOT DETAIL - BC (3) - 21
*C8.11 - TXDOT DETAIL - BC (4) - 21
*C8.12 - TXDOT DETAIL - BC (5) - 21
*C8.13 - TXDOT DETAIL - BC (8) - 21
*C8.14 - TXDOT DETAIL - BC (10) - 21

C0.02

 IN
D

EX

*THE STANDARD TXDOT SHEETS, SPECIFICALLY IDENTIFIED IN
THIS SHEET INDEX, HAVE BEEN SELECTED BY ME OR UNDER
MY RESPONSIBLE SUPERVISION AS BEING APPLICABLE TO
THIS PROJECT.

, P.E.
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