



DENTON COUNTY PURCHASING DEPARTMENT

Beth Fleming, C.P.M., CPPO, Director of Purchasing

401 W. Hickory, Suite 324
Denton, Texas 76201

(940) 349-3130 ☎ FAX (940) 349-3131
<http://purchasing.dentoncounty.com>

**South County Line Road – Roadway & Drainage Improvements
Bid #10-18-2494
November 30, 2018**

ADDENDUM #1

The intent of this addendum is to make the following changes, additions and/or clarifications to the specifications. Items that have been added are shown as underlined and deletions are shown as ~~strike throughs~~:

It is the intent of this addendum to make corrections on the concrete alternate to correct from asphalt to concrete.

Concrete Alternate:

6 <u>66</u>	TS-4 <u>TS-5</u>	24,686 <u>(3,303)</u>	CY <u>SY</u>	Unclassified Street Excavation <u>3" Type C PG HMAC for Driveways</u>		\$
7 <u>67</u>	TS-4.1 <u>TxDOT</u> <u>360</u>	1,000 <u>60,153</u>	CY <u>SY</u>	Overexcavate and Replace Soft Subgrade <u>8" Concrete for Roadways</u>		\$
8 <u>68</u>	TS-5 <u>TxDOT</u> <u>360</u>	60,153 <u>2,261</u>	SY	7" Type B PG 64-22 HMAC for Roadways <u>8" Concrete for Driveways</u>		\$
9 <u>69</u>	TS-5 <u>TxDOT</u> <u>360</u>	60,153 <u>1,042</u>	SY	3" Type C PG 70-22 HMAC for Roadways <u>6" Concrete for Driveways</u>		\$

Bidders shall use Addendum #1, Revised Base Bid and Unit Price Bid Form as attached in eBid as a separate excel form.