

ADDENDUM NO. 2

FOR

**TKI Taxiway A Rehabilitation Phase II
26-46ITB**

ISSUED

April 28, 2026



CITY OF MCKINNEY CONTACT

Erika Roberts
Contracts & Construction Supervisor
401 E. Virginia Street
McKinney, Texas 75069
eroberts1@mckinneytexas.org

The City of McKinney exclusively uses [Bonfire](#) for the notification and dissemination of all solicitations. The receipt of solicitations through any other means may result in your receipt of incomplete specifications and/or addendums which could ultimately render your bid non-compliant. The City of McKinney accepts no responsibility for the receipt and/or notification of solicitations through any other means.

RECEIPT OF ADDENDUM NO. 2 MUST BE ACKNOWLEDGED IN SUBMITTAL

ADDENDUM NO. 2

TKI Taxiway A Rehabilitation Phase II 26-46ITB

This Addendum is hereby made a part of the Invitation to Bid documents to the same extent as if it were originally included therein. The following clarifications shall be made to the Invitation to Bid and shall become a part of, and attached to, the Invitation to Bid documents.

This addendum is issued in response to questions received from prospective Respondents and to provide updated documents.

Questions and Answers:

1. Bid Item #11 on Bid Schedule 1 is an allowance and the bid form does not have a pre-populated amount for its price, please provide an amount for this bid item.

Answer: The allowance for this item is \$20,000.

END OF ADDENDUM NO. 2



3000 Internet Blvd
Suite 400
Frisco, TX 75034
TEL 972.377.7480
FAX 972.377.8380
www.GarverUSA.com

ADDENDUM NO. 2

Date: April 27, 2026
Project Name: Taxiway A Rehabilitation Phase II
Owner: McKinney National Airport (TKI)
City of McKinney
Bid No.: 26-461TB
Garver Project No.: 2402725


This Addendum is hereby made a part of the Invitation to Bid documents to the same extent as if it were originally included therein. The following clarifications shall be made to the Invitation to Bid and shall become a part of, and attached to, the Invitation to Bid documents.

Revisions or additions made to the Contract Documents:

A. Bid Schedule Form

- a. Bid Schedule I has been updated to reflect changes to the following items:
 - i. Item 11 – ALCMS SOFTWARE AND GRAPHICAL UPDATES was updated with a unit price of \$20,000

By: _____


Austin Hayes, P.E., P.M.P.
Project Manager

B. Attachments:

Volume I Specifications

1. Bid Schedule