ROCKWALL COUNTY, TEXAS ADDENDUM NO. 02 RFP# 001-03-26

ROCKWALL COUNTY
RFP FOR CONSTRUCTION FOR CRENSHAW ROAD
EAST PROJECT
ADDENDUM NO. 02

Q1. Amount of Liquidated Damages per day?

A. Per NCTCOG schedule 108.8.1 (a) liquidated damages will be $1000/day.

Q2. How many days should the bid bond remain open?

A. The owner has up to 90 days to issue a notice of award. So, | would suggest a minimum of 90
days.

Q3. Can you add bid items for the guardrail end terminals and three beam sections?
A. Yes, these items will be added via an addendum issued next week.

Q4. Can you add bid item for mow strip for guardrail?

A. Yes, these items will be added via an addendum issued next week.

Q5. Could you please confirm whether the Crenshaw Road East Project has any diverse vendor
participation?

A. No, this project does not have any requirements regarding diverse vendor participation.

Q6. Proposal Bid Item P14 shows a quantity and measurement unit not consistent with the
TXDOT Specifications listed. Buttons are typically measured and paid for by the EACH.
Please confirm the quantity and unit of measurement for this item.

A. item P14 will be updated to be measured “per each” with an addendum issued next week.

Q7. Is Contractor required to be prequalified with TXDOT for this project?

A. No.

Bidder Acknowledgement:
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