

**ADDENDUM #3**  
**City of Sherman, TX**  
**Lamberth Road Drainage Improvements**  
**August 29, 2019**

1. In order to give franchise utilities more time to relocate their utilities (Oncor, Frontier), the bid opening is postponed until **October 3, 2019 at 2:00 pm**. We apologize for this inconvenience.



Clint Philpott, P.E.

Director of Engineering, City of Sherman

t:\engineering\projects\3045 - lamberth road post oak creek crossing\bid\addendum 1.docx

